CHANNELS DIVISION.

Dated 22nd October 1904.

Tenders are hereby invited for improving the North Channel Sreeramdevardam separately for each section noted below.

2. The plans, estimates, schedule of rates and conditions may be seen at the Executive Engineer's office between the hours of 11 A. M. and 4 P. M. daily.

3. Printed forms of tender will be supplied on application, free of cost, by the Executive Engineer. These forms should be filled in signed by the contractor and forwarded in sealed covers to the Executive Engineer before the 15th November 1904.

4. The final acceptance of any tender will rest with the Superintending Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender. The work must be completed by the 30th June 1905.

5. No tenders will be received unless accompanied by a deposit of Rs. 200 as earnest money, for each section.

6. Within eight days of the acceptance of the tender, the contractor will be required to execute the usual contract bond; in default of which, his tender will be considered cancelled, and his earnest money will be taken to meet any loss that may be sustained by Government.

7. The name of the contractor whose tender has been accepted will be posted on the notice board in the Executive Engineer's office in due course. No enquiries respecting the acceptance or rejection of a tender will receive any reply whatever.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned to applicants in due course.

Items.	*Per.*	*Quantity.*
No. I Section.		
1. *Deviation of channel in the 20th and 21st miles.*		
Excavating channel soft rock	C. yd.	2,800
Removing boulders	„	1,640
Blasting rock	„	100
Excavating channel earth stony and gravelly soil	„	18,699
Earthwork gravelly soil	„	2,640
Constructing 2 sluices	No.	2
Excavating puddle trench	C. yd.	575
Puddling	„	575
2. *Widening channel from 23½ to 25½ miles of the channel.*		
Widening channel in gravelly stony and ordinary soil and soil to bank	„	11,643
Do in cutting in 25th to 25½ miles in soft rocky stuff	„	2,131
Blasting rock	„	570
Soft rock	„	2,668
Constructing revetment with blasted stones	„	375
3. *Constructing an aqueduct of 3 vents each 5′ × 5′ in Hodikay katte.*		
Brick in surki mortar	C. ft.	15,982
Cut stone covering slabs	„	405
Surki concrete	„	1,190
Dry concrete	C. yd.	27
Plastering with surki mortar	Sqr.	32·57
Rough stone work	C. yd.	300
Clearing rear draft channel and earth to training bank	„	3,960
Earthwork to bank to be brought from flanks	„	7,510
Excavating and removing silt	„	1,875
Turfing to be carted	Sqr.	5,535
Constructing a bridle-path on the lower side	L. S.	rupees
No. II Section.		
Constructing an aqueduct on 33rd mile of north channel Sriramdevardam of 6 vents each 6′ × 6′.		
Brick in surki mortar	C. ft.	18,347
Cut stone slabs	„	998
Surki concrete	„	1,525
Plastering with surki mortar	Sqr.	56·90
Rough stone work, new	C. yd.	298
Dry concrete	„	24
Providing one bridle-path in the lower side of aqueduct	L. S.	
Clearing rear draft and earth for double training banks	C. yd.	1,820
Earthwork to bank.		
Clearing gravelly soil ⅜ to ½ mile lead	C. yd.	10,000
Do from excavation of foundation	„	4,820
Do from bed of tank	„	11,237
Do silt earth	„	2,917
Turfing front and rear slopes	Sqr.	1,757
Tank sluice and distribution channel	L. S.	

Items.	Per.	Quantity.
No. III Section.		
Constructing an aqueduct of 3 Arches 12 feet span in Bolmaruhalli tank on 53rd mile.		
Brick in surki mortar	C. ft.	21,121
Do arch work	"	1,526
Centering	L. S.	
Plastering with surki mortar	Sqr.	72·63
Dry concrete with unbroken jelly	C. yd.	17
Surki concrete	C. ft.	608
Rough stone work, new	C. yd.	356
Constructing a bridle-path on the lower side	L. S.	
Cutting rear draft channel and earth for training bank	C. yd.	1,453
Earthwork to bank.		
Silt earth from rear slope	"	6,550
Do good earth from the abandoned left arm	"	14,590
Do available from excavating foundation and rear draft channel	"	4,150
Do from bed of tank and cutting of channel in left end	"	13,516
Turfing slopes of bund	Sqr.	1,103
Refixing old index stones	Each.	14
Preparing and fixing grade stones	"	28
New stone work	C. yd.	1,101
Old stone to be carted and built	"	485
Tank and sluice and distributing channel and a small katte	L. S.	

V. AIYASWAMI IYER, *Executive Engineer.*

MYSORE DISTRICT.

Notice dated 2nd November 1904.

Claims having been preferred by the marginally noted Vrittidars against Venkataramiah, agent of the Devamba Agrahar Vritti villages in the Krishnarjapete Taluk, for money due by the said agent, it is hereby notified that the said claims will be enquired into at Krishnarajpete on the 13th, 14th and 15th of December 1904. All parties interested in the proceedings are required to attend on the 13th, 14th and 15th December 1904 with all records and to continue to attend till their claim is disposed of. The claims of those that do not appear will be rejected in accordance with the Deputy Commissioner's Yadi No. 190, dated 23rd July 1904.

(1) Venkata Naranabhatta, Vrittidar of Mellahalli.
(2) Vyasa Rao, Vrittidar of Yachenahalli (on behalf of Temple Inam.)
(3) Venkataramaniah, Vrittidar of Bandhole.
(4) Narsimhaiya Vrittidar of Kurunenahalli.
(5) Sura Pandit, Vrittidar of Alambodi and Machaholalu.

A. SUBRAHMANYA, *Asst. Comr., Krishnarajpete Division.*

HASSAN DIVISION.

Abstract dated 28th October 1904.

"Invites the attention of the public to the detail advertisement published in the *Mysore Gazette* No. 43, dated 3rd November 1904, calling for tenders for constructing a bridge of 4 arches of 20′ span in 7—16 of Frazerpet-Ramnathpur road."

C. A. MAHADEVA SASTRI, *Executive Engineer.*

BANGALORE CITY MUNICIPALITY.

Notice dated the 29th October 1904.

It is hereby notified for the information of the public that the materials of the marginally noted five mandi sheds in the New Taragupet, Bangalore, built of corrugated iron sheets, Mangalore tiles and jungle wood, will be sold as they stand by the undersigned on the spot at 8 A. M. on the 1st December 1904.

Nos. 1, 2, 3, 13, and 14.

2. The purchaser will be required to deposit 25 % of the purchase money at the time of sale, and in case the remainder of the purchase money is not paid within 8 days from the date of sale, the money so deposited shall be forfeited to the Municipality.

3. The materials should be pulled down and removed by the purchaser within three days after the purchase money is paid in full.

4. When such deposit shall not be made nor the remaining purchase money paid up, nor the materials pulled down, and removed within the prescribed time, the sheds will be re-sold at the expense and risk of the first purchaser.

Notice dated 5th November 1904.

The following business will be transacted at an Ordinary Meeting of the Municipal Commissioners for the City of Bangalore, to be held at their office premises, at 8 A. M., on Thursday the 17th November 1904.

Ordinary Proposition.

1. Cash Account Current, Demand, Collection and Balance Statements, Mortuary return, Progress report of works, Memo of Visitors to the Srinivasa Mandiram Library, City Municipal